NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 11/20/2006

Control 0901-19-110
Project BR 2000(438)
Highway CR

County GRAY SON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You arerequired to acknowledge receipt of this addendum by entering the date, which appears at the top of
thisletter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 2000 (438)
COUNTY: GRAYSON
LETTING: 12/05/2006
REFERENCE NO: 1120

CONTROL: 0901-19-110

PROPOSAL ADDENDUMS

PROPOSAL COVER

X BID INSERTS (SH. NO.: 3-4, 4-

4

X GENERAL NOTES (SH. NO.: A THRU I

X SPEC LIST (SH. NO.: 1-2, 2-2
SPECIAL PROVISIONS:
ADDED:
DELETED:

X SPECIAL SPECIFICATIONS:
ADDED: 4217

DELETED:
X OTHER: PLAN SHEETS 3 THRU 8

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS: SHEET 3-4: ADDED
SHEET 4-4: ADDED

ADDED

NOTE: ITEMS

GENERAL NOTES: REPLACED ENTIRE

SPECIFICATION LIST: SHEET 1-2:
SHEET 2-2:

ITEM 446-2001 WITH A QUANTITY OF 1 LS.
ITEM 784-2007 WITH A QUANTITY OF 1 LS.
ITEM 4217-2001 WITH A QUANTITY OF 1 LS.
MAY HAVE SHIFTED DUE TO ABOVE CHANGES.

GENERAL NOTES, SHEETS A THRU I.

ADDED STANDARD SPECS 446 AND 784.
ADDED SPECIAL SPEC 4217.

NOTE: INFORMATION MAY HAVE SHIFTED DUE TO ABOVE CHANGES.

PLAN SHEETS: REPLACED SHEETS 3

THRU 8.
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PROJECT BR 2000(438)
COUNTY GRAYSON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 [2002 |001 |PREPARING ROW STA 4.100 1
DOLLARS
and CENTS
110 |2001 EXCAVATION (ROADWAY) cY 186.000 2
DOLLARS
and CENTS
110 |2002 EXCAVATION (CHANNEL) cY 42.000 3
DOLLARS
and CENTS
110 |2003 EXCAVATION (SPECIAL) cY 67.000 4
DOLLARS
and CENTS
132 |2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) cY 25.000 5
DOLLARS
and CENTS
164 |2009 BROADCAST SEED (TEMP) (WARM) % 1,075.000 6
DOLLARS
and CENTS
164 2011 BROADCAST SEED (TEMP) (COOL) % 1,075.000 7
DOLLARS
and CENTS
164 |2015 STRAW/HAY MLCH Y% 1,075.000 8
SEED(PERM)(RURAL)(CLAY)
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 6.500 9
DOLLARS
and CENTS
247 |2064 FL BS(CMPIN PLC)(TY A GR 4) (6") % 704.000 10
DOLLARS
and CENTS




PROJECT BR 2000(438)
COUNTY GRAYSON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
310 |2001 PRIME COAT (MC-30) GAL 141.000 11
DOLLARS
and CENTS
316 |2172 AGGR(TY-B GR-3 SAC-B) CY 7.000 12
DOLLARS
and CENTS
316 |2221 AGGR(TY-PB GR-3 SAC-B) CY 7.000 13
DOLLARS
and CENTS
316 |2405 ASPH (AC-20-5TR, CRS-1P, CRS-2P) GAL 655.000 14
DOLLARS
and CENTS
400 |2005 CEM STABIL BKFL CY 70.800 15
DOLLARS
and CENTS
416 |2003 DRILL SHAFT (30 IN) LF 126.000 16
DOLLARS
and CENTS
420 |2003 |003 |CL CCONC (ABUT) CYy 34.600 17
DOLLARS
and CENTS
420 |2004 |003 |CL CCONC (BENT) CY 8.800 18
DOLLARS
and CENTS
422 |2001 REINF CONC SLAB SF 3,380.000 19
DOLLARS
and CENTS
425 |2003 PRESTR CONC BEAM (TY C) LF 517.340 20
DOLLARS
and CENTS
428 |2001 CONC SURF TREAT (CLASSI) SY 376.000 21
DOLLARS
and CENTS




PROJECT BR 2000(438)
COUNTY GRAYSON

PROPOSAL SHEET
TxDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 |2033 RIPRAP (STONE COMMON)(DRY)(12 IN) cY 4,000 22
DOLLARS
and CENTS
446 |2001 CLEAN & PAINT EXIST STR (SYSTEM 1) LS 1.000 23
DOLLARS
and CENTS
450 {2011 RAIL (TY T6) LF 300.000 24
DOLLARS
and CENTS
496 |2010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 1.000 25
DOLLARS
and CENTS
500 |2001 |002 |MOBILIZATION LS 1.000 26
DOLLARS
and CENTS
502 |2001 |022 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 5.000 27
DLING
DOLLARS
and CENTS
506 |2001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 120.000 28
DOLLARS
and CENTS
506 |2009 ROCK FILTER DAMS (REMOVE) LF 120.000 29
DOLLARS
and CENTS
506 |2024 BACKHOE WORK (EROSION & SEDM CONT) | HR 16.000 30
DOLLARS
and CENTS
506 |2034 TEMPORARY SEDIMENT CONTROL FENCE LF 220.000 31
DOLLARS
and CENTS




PROJECT BR 2000(438)
COUNTY GRAYSON

PROPOSAL SHEET
TxXDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
540 2001 MTL W-BEAM GD FEN (TIM POST) LF 100.000 32
DOLLARS
and CENTS
544 |2001 GUARDRAIL END TREATMENT (INSTALL) EA 4,000 33
DOLLARS
and CENTS
658 |2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) EA 12.000 34
DOLLARS
and CENTS
658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 8.000 35
DOLLARS
and CENTS
784 |2007 REPAIR STL BRIDGE MEMBERS LS 1.000 36
DOLLARS
and CENTS
4217 {2001 REMV AND REPL EXISTING TRUSSBRIDGE | LS 1.000 37
DOLLARS
and CENTS




Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110
Highway: CR 339

GENERAL NOTES:

GENERAL

Appoint a competent contact person to receive public complaints concerning work activities
twenty four hours a day seven days a week. This person shall have the authority to correct or
have corrected any deficiencies concerning the construction. Safety related issues must be
corrected within four hours after the contact person receives notification.

Provide access to private property at all times.

Locate all utilities and other obstacles (visible or hidden) that would impact operations.

TxDOT is not responsible for locating utilities or obstacles. Locate all utilities and obstacles in a
timely manner that will allow adjustment or removal without impeding construction operations.
No additional compensation will be granted due to the resulting delays or schedule adjustments
necessitated by the existence of utilities and/or obstacles.

At the time of completion of the contract and acceptance, all proposed concrete surfaces shall be
free of all foreign material, stains and marks. This work will not be paid for directly, but shall be
subsidiary to the various bid items on the contract.

Waste materials shall be disposed of, off county easements/property in a satisfactory manner.
Approval of the site prior to disposal is required. Furnish written evidence of concurrence by the
disposal site Property Owner.

Stockpile sites for construction materials shall be approved. Notification shall be given at least
48 hours prior to stockpiling material to secure approval of the site.

ITEM 1. DEFINITION OF TERMS

References to left and right in the plans relate to the direction of stationing.

ITEM 5. CONTROL OF THE WORK

The responsibility for the construction surveying on this contract will be in accordance with
Article 5.6.A, “Method A”.

Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer
of files (from the Engineer’s office) that contains the earthwork information. If copies of the
actual cross-sections in additional to, or instead of, the diskette are requested, they will be
available at the Engineers office at the bidders expense.

General Notes Sheet A



Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110
Highway: CR 339

ITEM 7. LEGAL RELATIONS AND RESPONSIBILITIES

Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps
of Engineers (USACE) permit area that have not been previously evaluated by the USACE as
part of the permit review of this project. Such activities include, but are not limited to, haul
roads, equipment staging areas, borrow and disposal sites. Associated defined here means
materials are delivered to or from the PSL. The permit area includes all waters of the U.S. or
associated wetlands affected by activities associated with this project. Special restrictions may
be required for such work. The contractor shall be responsible for any and all consultations with
the USACE regarding activities, including project specific locations (PSLs) that have not been
previously evaluated by the USACE. Provide the department with a copy of all consultation(s) or
approval(s) from the USACE prior to initiating activities.

Proceed with activities in PSLs that do not affect a USACE permit area if a self determination
has been made that the PSL is non-jurisdictional or proper USACE clearances have been
obtained in jurisdictional areas or have been previously evaluated by the USACE as part of the
permit review of this project. The contractor is solely responsible for documenting any
determination(s) that their activities do not affect a USACE permit area. Maintain copies of their
determination(s) for review by the department or any regulatory agency.

Document and coordinate with the USACE, if required, prior to any excavation hauled from or
embankment hauled into a USACE permit area by either (1) or (2) below.

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the project specific location (PSL) and their authorization. Maintain
copies for review by the department or any regulatory agency. When an area within
the project limits has been evaluated by the USACE as part of the permit process for
this project:

a. Suitable excavation of required material in the areas shown on the plans and cross
sections as specified in Item 110 is used for permanent or temporary fill (Item
132, Embankment) within a USACE permit area;

b. Suitable embankment (Item 132) from within the USACE permit area is used as
fill within a USACE evaluated area; and,

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed
of at an approved location within a USACE evaluated area.

(2) Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the department with a copy of all USACE coordination or approval(s) prior
to initiating any activities for an area within the project limits that has not been
evaluated by the USACE or for any off right of way locations used for the following,
but not limited to, haul roads, equipment staging areas, borrow and disposal sites:

a. ltem 132, Embankment, used for temporary or permanent fill within a USACE
permit area; and,

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that
is disposed of outside a USACE evaluated area.

General Notes Sheet B



Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110
Highway: CR 339

ITEM 8. PROSECUTION AND PROGRESS

Working days will be computed and charged in accordance with Article 8.3.A.4 Standard
Workweek.

Before beginning work on this project, submit in writing, for approval, a plan of construction
operations outlining in detail a sequence of work to be followed.

ITEM 100. PREPARING RIGHT OF WAY

This Item shall include work as outlined in the Standard Specifications and the work necessary to
relocate existing stone rip rap and broken concrete used as channel armor. The channel armor
shall be relocated as directed. Any channel armor deemed unnecessary shall be disposed of as
waste materials.

Tree removal shall be determined. Use accepted pruning techniques, as approved, to accomplish
any necessary tree pruning.

Discarded refuse and junk deposited in the channels and roadway ditches adjacent to the channel
shall be removed and placed in an area accessible to County work forces. County work forces
will dispose of the discarded refuse and junk.

Removal / Relocation and disposal of existing road and bridge signs shall be subsidiary to this
item.

ITEM 110. EXCAVATION

This Item also includes excavation of existing gravel/base on the roadway. The existing
gravel/base shall be excavated for use as foundation for the proposed flexible base. The
equipment, labor, fuel, incidentals, etc. to stockpile, place and compact the excavated gravel/base
shall be subsidiary to this Item. The gravel/rock shall be placed and prepared as specified for
Item 247.

ITEM 164. BROADCAST SEEDING

Temporary seeding shall be used to establish vegetation over disturbed areas during the period
specified in Table 3 of the Standard Specifications, as directed, until final lines and grades are
achieved. Once final lines and grades are obtained in a disturbed area, the area shall be seeded
with the permanent seed mixture.

General Notes Sheet C



Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110
Highway: CR 339

Disturbed soil areas in which construction activity has ceased (temporarily or permanently) shall
be seeded within fourteen days unless construction activities are scheduled to resume within
twenty one days.

The permanent seed mixture shall be applied with straw or hay mulch and a tacking agent.
Planting mixture rates and seasons shall be specified in the standard specification item 164 for
District 1(Paris). Seed type, rates, and amounts shall conform to Table 1, “Rural Area”.

All subsequent seeding applications necessary to establish required vegetative cover will be
subsidiary to this Item.

ITEM 166. FERTILIZER

Fertilizer with the analysis ratio of 3-1-2 (NPK) shall be applied in two applications to all
permanently seeded areas at the rate of 100 Ibs/ac. (project total/acre) actual nitrogen. The first
application shall be made within ten days of permanent seeding and the second application shall
be made thirty days after the first application. Application of fertilizer shall be subsidiary to Item
164 and no further payments will be made.

ITEM 168. VEGETATIVE WATERING

Water trucks used for vegetative watering shall be equipped with a sprinkler system adequate to
permit coverage of the entire area seeded for erosion control. VVegetative watering shall be
performed by regular applications of reasonable quantities of water rather than “all at once”
application. Retain sufficient equipment to perform vegetative watering whenever requested

through the duration of vegetative establishment.

Vegetative water applications shall begin within five days of seeding.

ITEM 247. FLEXIBLE BASE

GRADING REQUIREMENTS

(TEST TO BE IN ACCORDANCE WITH TxDOT STANDARD TEST METHODS)

PERCENT RETAINED MAX WET
ITEM BAR BALL
SIEVE SHRINKAGE MILL
247 13/4” 7/8” 3/8” #4 #40 6.0 45 MAX
0 10-35 | 30-50 | 45-65 | 70-85
MAX LL=40

General Notes Sheet D



Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110

Highway: CR 339

The base material shall be tested by the standard Wet Ball Mill Test, test method TEX-116-E,
and the increase in material passing the No. 40 sieve shall not be greater than 20 percent.

Material under this item shall contain not more than one (1) percent by weight, of clay balls, and
shall be practically free of soil, loam or vegetative matter. Percent of clay balls shall be
determined from a representative sample of base material at the optimum compaction ratio
moisture. The base material shall be separated into the plus No.4 and the minus No.4 by the use
of a No.4 sieve. The clay balls shall be removed manually from the No.4 material and then the
clay balls and the remainder of the sample dried to constant weight. Any aggregate or binder
embedded in the clay balls shall be considered as part of the clay balls. The percent of the clay
balls shall be computed by dividing the dry weight of the clay balls by the dry weight of the total
and multiplying by 100.

ITEM 310. PRIME COAT
Sand used as blotter, if needed, shall only be applied approximately thirty (30) minutes before
sunset, at the Contractor's expense. Sand should only be placed at public or private road

crossings. Rework the base finish, at Contractor’s expense, if significant deterioration develops,
as directed.

ITEM 316. SURFACE TREATMENTS

The coarse aggregate for the surface treatments shall be a minimum class of "B" as published in
the Aggregate Quality Monitoring Program Rated Source Quality Catalogue.

Rolling, meeting the requirements of Item 213 (light or medium pneumatic rolling Type B), will
be considered subsidiary to the various bid items and shall be performed, as directed.

Surface treatment areas shall be cleaned of dirt, dust, grass, loose flex base, loose ACP, or other
detrimental matter by sweeping, blading, or other approved methods. Excess aggregate shall be
removed by brooming from the roadway.

Grade of asphalt for the surface treatment will be determined, rates will be determined
accordingly.

When wind velocities are sufficient to produce noticeable distortion of the spray from the
distributor bar, asphaltic materials shall not be placed.

Application of the surface treatment shall occur within two working days of completion of the
prime operation.

General Notes Sheet E



Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110
Highway: CR 339

Placement of the surface treatment will begin prior to 3:00 p.m., unless otherwise authorized.
Open season for AC-20-5TR is from May 1 to September 1 inclusive. Open season for CRS-1P
is from September 2 to April 31 inclusive. These dates will be strictly adhered to.

ITEM 400. EXCAVATION AND BACKFILL FOR STRUCTURES

Concrete shall not be used as backfill.

ITEM 416. DRILLED SHAFT FOUNDATIONS

A minimum of one core will be required at each abutment/bent. These will be measured and
paid according to Item 416 standard specifications.

ITEM 420. CONCRETE STRUCTURES

The Type “A” joint as detailed in the plans will be subsidiary to this Item and no further payment
will be made.

Do not use membrane curing for structural elements.

Sawed bridge deck grooves may be substituted with tined grooves.

ITEM 421. HYDRAULIC CEMENT CONCRETE
Strength testing equipment for acceptance testing will be provided.

Use sulfate resistant concrete for all ground contacting concrete.

ITEM 428. CONCRETE SURFACE TREATMENT

Provide a Class | Surface Treatment for the bridge deck.

ITEM 432. RIPRAP

The placement of stone riprap may be adjusted.

General Notes Sheet F



Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110
Highway: CR 339

ITEM 446. CLEANING AND PAINTING STEEL

The relocated steel truss bridge will not be painted, only cleaned.

ITEM 496. REMOVING STRUCTURES

The structure to be removed may have surface coatings which may contain hazardous materials.
Provide for the safety and health of employees and abide by all OSHA Standards and
Regulations.

Removal items will consist of the remaining bridge components not relocated during the historic
bridge removal and relocation.

Any remaining parts of the structure deemed salvageable by the County shall be neatly
stockpiled adjacent to the project location for the County forces to pick up. Contact the
appropriate county commissioner for salvageable material lists. All other components of the
bridge shall be disposed of in a satisfactory manner.

Removal of one driveway culvert will be subsidiary to Item 496 and no direct payment will be
made.

ITEM 500. MOBILIZATION

One properly working Cellular Phone with voice mail service is required for this project. Set-up
and maintenance of this equipment during the period of the contract shall be the responsibility of
the contractor. Payment shall be made in accordance Special Specification 5010. Service shall be
provided for 1000 minutes per month. The Cellular Phone service provider shall be approved.

Provide (one) laptop microcomputer and one printer as specified in DMS-10101. In addition to
specifications detailed in DMS-10101 also provide and maintain (one) laptop microcomputer
wireless mouse and (one) laptop/vehicle power converter for use in TXDOT vehicles. This
equipment is subsidiary to the overall project and no direct payment will be made for its
provision.

ITEM 502. BARRICADES, SIGNS AND TRAFFIC HANDLING

The signs and barricades shall remain in place until the District Director of Construction or a
designated representative has performed the final inspection, and all corrections are completed.

The traffic control plan for this project shall consist of the barricades and signing arrangement
shown on the title sheet, the barricade and construction standard sheets BC (1)-03 through BC

General Notes Sheet G



Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110
Highway: CR 339

(12)-03, the Texas Manual on Uniform Traffic Control Devices, Traffic Control Plan sheet and
as required by . All traffic control devices shall be maintained according to the TMUTCD and
TxDOT standards and as directed.

Do not begin Item 502, Barricades, Signs and Traffic Handling, on the roadway, until both of the
following conditions are met:

1. The work schedule is approved.
2. No more than five (5) workdays will pass between the beginning of Item 502 and the actual
commencement of the roadway bid item work.

Inspect all traffic control devices and device applications to ensure the safety of all workers and
the traveling public.
Signs and barricades shall remain in place until construction is complete.

ITEM 506. TEMPORARY EROSION, SEDIMENTATION AND ENVIRONMENTAL
CONTROLS

Do not begin work on this project until both of the following conditions are met:

1. Submit a sequencing plan for SW3P work as it relates to the
construction sequence of work. This plan shall provide for both temporary and
permanent control measures to prevent erosion, sedimentation and water pollution.
2. The sequence plan for SW3P must be approved by.

If, soil erosion and sedimentation is not effectively controlled the amount of area that can be
disturbed will be limited to a size that the can be controlled or all work on the project will be
suspended until effective soil erosion and sedimentation control can be demonstrated on
previously disturbed areas.

Appoint a competent person to oversee the proper implementation and maintenance of the Storm
Water Pollution Prevention structures.

The SW3P Construction Site Notice must be posted on the construction site until establishment
of 70% uniform perennial vegetative cover.

Should the erosion control measures fail to function properly, act immediately to bring the
erosion and sedimentation under control by properly maintaining the existing controls or by
providing additional controls, as directed.

Perform maintenance of all SW3P devices and measures, as needed or as directed, within seven
days of notification. Failure to comply will result in all work and future payment for all work

General Notes Sheet H



Project Number: BR 2000 (438) Sheet
County: GRAYSON Control: 0901-19-110
Highway: CR 339

being suspended (but time charges will continue) on the project, until corrective action is taken
or additional devices and/or measures are implemented.

Erosion control devices, may be altered as deemed necessary, to meet the intent of the SW3P.
Exact locations of Sediment Control Fence and Rock Filter Dams may be varied in the field.
Until all disturbed areas are covered with 70% uniform perennial vegetative cover, as
determined, the final estimate will be withheld. Any subsequent work relating to vegetation
establishment shall require traffic control, as detailed on the TCP Sheets.

ITEM 544. GUARDRAIL END TREATMENTS

All Guardrail end treatments shall be either the BEST - 350 or the ET — 2000 Plus.

ITEM 658. DELINEATOR AND OBJECT MARKER ASSEMBLIES

The exact locations of all Delineators and Object Markers shall be verified in the field.

General Notes Sheet |



CONTROL : 0901-19-110

PROJECT : BR 2000(438)
HIGHWAY : CR
COUNTY : GRAYSON

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
———————————————————————— TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 100 PREPARING RIGHT OF WAY (103)

ITEM 110 EXCAVATION (132) (247)

ITEM 132 EMBANKMENT (100) (204) (210) (216) (400)

ITEM 164 SEEDING FOR EROSION CONTROL (162) (166) (168)

ITEM 168 VEGETATIVE WATERING

ITEM 247 FLEXIBLE BASE (105) (204) (210) (216) (520)

ITEM 310 PRIME COAT (300) (316)

ITEM 316 SURFACE TREATMENTS (210) (300) (302) (520)

ITEM 400 EXCAVATION AND BACKFILL FOR STRUCTURES (132) (401) (420)
(421)

ITEM 416 DRILLED SHAFT FOUNDATIONS (420) (421) (440) (448)

ITEM 420 CONCRETE STRUCTURES (400) (421) (427) (438) (440) (448)

ITEM 422 REINFORCED CONCRETE SLAB (420) (421) (424) (426) (440)

ITEM 425 PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
(421) (424) (426) (427) (434) (440)

ITEM 428 CONCRETE SURFACE TREATMENT (427)

ITEM 432 RIPRAP

ITEM 446 CLEANING AND PAINTING STEEL

ITEM 450 RAILING (441) (442) (445) (448) (540)

ITEM 496 REMOVING STRUCTURES

ITEM 500 MOBILIZATION (5010)

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS

ITEM 540 METAL BEAM GUARD FENCE (421) (445) (529) (542) (544)

ITEM 544 GUARDRAIL END TREATMENTS

ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)

ITEM 784 REPAIRING STEEL BRIDGE MEMBERS (421) (441) (442) (446) (448)
(780)

1-3



SPECIAL PROVISIONS:

REQUIRED CONTRACT

WAGE RATES

SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

SPECIAL

SPECIAL
SPECIAL

SPECIAL

SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

PROVISION
PROVISION
PROVISION
PROVISION

PROVISION

PROVISION

PROVISION
PROVISION

PROVISION

PROVISION
PROVISION
PROVISION
PROVISIONS
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION

SPECIFICAT

SPECTIAL PROVISIONS WILL GOVERN AND TAKE
PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, DECEMBER, 1993)

"SCHEDULE OF LIQUIDATED DAMAGES" (000---275)

"PARTNERING" (000---002)

"NOTICE TO ALL BIDDERS" (000---003)

"NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
"DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-

AID CONSTRUCTION" (000---461)

"STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)
"OPTIONAL TRAINING" (000---008)

"CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"

(000---009)
"DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)

TO ITEM 3 (003---020)

TO ITEM 5 (005---001)

TO ITEM 6 (006---023)

TO ITEM 7 (007---213) (007---228)
TO ITEM 9 (009---009)

TO ITEM 100 (100---001)

TO ITEM 420 (420---003)

TO ITEM 421 (421---024)

TO ITEM 434 (434---003)

TO ITEM 440 (440---001)

TO ITEM 441 (441---002)

TO ITEM 442 (442---005)

TO ITEM 500 (500---002)

TO ITEM 502 (502---022)
IONS:

ITEM 4217 DCS48247-ITEM DESCRIPTION NOT FOUND ON TACS TABLE:
CONTACT D-8

ITEM 5010
ITEM 5018

GENERAL:

AFFECTED

TRANSPORTABLE CELLULAR TELEPHONES
INCENTIVE FOR USING NON-ROAD DIESEL EQUIPMENT POWERED BY
EPA TIER 1,

2, OR 3 DIESEL ENGINES IN NONATTAINMENT AND
COUNTIES

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

PAYMENT

PERTINENT ITEMS,

IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
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IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-



LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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2004 Specifications CSJ 0901-19-110

SPECIAL SPECIFICATION
4217
Remove and Relocate Existing Truss Bridge

1. Description. Remove and relocate Existing Truss Bridge as shown in the plans. Place
Existing Truss Bridge on temporary footing for repairs. Lift and set Existing Truss Bridge
on permanent foundations after repairs are complete.

2. Construction Methods. Remove the existing truss bridge from the original site listed in the
General Notes and relocate to the new site listed in the General Notes. Lift and move the
truss bridge as shown in the plans and as directed by the Engineer.

Submit a Lifting and Moving Plan to the Engineer of Record for review and approval. Show
details in the Lifting and Moving Plan for any bracing or lifting attachments to the original
bridge members. Show the support conditions for the truss bridge during transport in the
Plan.

Provide all permits, escorts and utility adjustments required to make the move.

Prior to lifting the entire bridge, lift each end separately so as to free the bearings from the
foundations. When lifting one end, lift both corners simultaneously and symmetrically. Do
not raise the end of the truss higher than necessary to free the bearings. After freeing the
bearings, replace the truss on the foundation, and repeat steps to free the bearings at the
opposite end. After both ends of the bridge are free, lift all four corners of the bridge
simultaneously and symmetrically.

Remove timber deck and timber stringers prior to lifting. Floorbeams and lateral bracing are
to remain in place on the truss bridge. Brace the truss bridge as shown in the plans prior to
lifting. Move the truss bridge in one piece to the new location. At the new location, place
the truss bridge on temporary footings as shown on the plans.

Take extreme care when lifting and moving the truss bridge. Any damage caused by the
Contractor's operations will be repaired as directed by the Engineer at the Contractor's
expense.

Place temporary footings so as to keep the steel out of contact with the ground. Place the
temporary footings so as to secure the truss in a level position.

After placing the truss bridge on temporary footings, field verify truss dimensions shown in
the plans for the overall length and width. Verify other truss dimensions pertinent to setting
or repairing the truss. Report any field measurements in conflict with dimensions shown in
the plans to the Engineer of Record. Adjust plan dimensions as necessary after approval by
the Engineer of Record. After completing any cleaning, painting, and repairs specified in
the plans, set the truss bridge on the new foundations.
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Make temporary or permanent attachments to the truss bridge by clamping or bolting
through original rivet holes as approved by the Engineer. Do not weld to any bridge
member except as shown in the plans. Do not drill through any bridge member except as
shown in the plans. Do not flame cut any bridge member unless approved by the Engineer

of Record.

Measurement. The work as provided for by this specification will be measured by the lump
sum.

Payment. The work performed and materials furnished in accordance with this Item and
measured as provided under "Measurement” will be paid for at the unit price bid for
"Remove and Relocate Existing Truss Bridge". This price is full compensation for all
excavation, backfilling, bracing, lifting, moving, escorts, permits, utility adjustments, and
furnishing all temporary supports, equipment, tools, labor and incidentals.
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